PORTFOLIO SAMPLE · RFP RESPONSE

Cleaning, Inspection & Grounds RFP for a UK Housing Developer

MARKET	UK
SECTOR	Housing / facilities
DOCUMENT	Branded RFP submission covering five service areas (excerpt)
MY ROLE	Wrote and designed the full RFP response: company profile, methodology for five service areas, staffing, QA, H&S, contingency, reporting and pricing rationale.

Wasiu S. · Grant & Bid Writer · UK, US & Australia

Client names, people, locations, reference numbers and pricing have been removed or replaced to protect client confidentiality. Content is otherwise as written for the client.

1. Methodology: Show Home Cleaning

The client requires regular specialist cleaning of show homes to maintain a launch-day standard, covering all rooms, fixtures, fittings and soft furnishings, external entrances and paved areas, internal and external windows, and seasonal or ad hoc deep cleaning.

We bring direct experience of regular show home cleaning across residential developments in London, Brighton, Bristol and Leeds, including occasional deep cleaning, garden maintenance and responsive requirements. On a recent two-show-home project, pre-completion cleaning was built into the preparation and handover sequence alongside furniture installation, staging, snagging and final handover review.

For this contract we will use a room-by-room approach based on our established cleaning checklist: kitchen surfaces and appliances, bathrooms and sanitaryware, mirrors, tiles, skirting boards, doors and frames, windows and sills, carpets and hard floors, waste removal and general presentation.

8. Contingency and Escalation Procedures

Contingency arrangements cover staff absence, operational disruption, urgent requirements and issues identified during service delivery. Where an allocated operative is unavailable, a replacement local operative is allocated from existing resource, and resources are reallocated when workload changes.

Serious incidents, safeguarding concerns, property damage or other high-risk matters are escalated immediately, with work stopped where appropriate until the situation can be safely addressed. The escalation route is:

Cleaning Operative → **Operations Coordinator** → **Senior Management / Director** → **Client Contract Representative**

9. Communication and Reporting Methods

A centralised job-management system records instructions, operative allocation, job status and service records. Each job record can include access arrangements, special requirements, timestamps, photographic evidence, completion reports and identified defects, giving the client an auditable record of the work and allowing management to follow up outstanding matters.

Before-and-after photographs document completed work, and defects outside the cleaning scope, such as defective fittings, scuffed walls or leaking radiators, are reported to the relevant client team rather than left for discovery at handover.